

Date/Time:
Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority
Capital Management System

Comparison of Bids

Bid Date: 09/18/2025

Contract Q21CN01

Engineer: 1813
Firm Name: Hntb Corp.

Central Tunnel Package 1 (Signal Upgrades), Boston,
MA

Bidder: 4454
Firm Name: Fischbach And Moore Electric Group, LLC

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	\$126,000.00	\$126,000.00	\$126,000.00	\$126,000.00	\$0.00	\$0.00
0212.193	ASBESTOS REMOVAL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0213.202	RODENT CONTROL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0222.031	ASSET MANAGEMENT ALLOWANCE	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0610.002	ROUGH CARPENTRY	AN	1	\$750,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$0.00	\$0.00
1650.003	SIGNAL & COMMUNICATION SYSTEM	LS	1	\$32,113,664.00	\$32,113,664.00	\$22,670,000.00	\$22,670,000.00	(\$9,443,664.00)	(\$9,443,664.00)
6500.000	RISK ALLOWANCE	RA	1	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:				\$35,235,664.00		\$25,792,000.00		(\$9,443,664.00)	
Contract Total - Base Bid and Alternates:				\$35,235,664.00		\$25,792,000.00		(\$9,443,664.00)	

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 09/18/2025

Contract Q21CN01

Bidder: 1434

Central Tunnel Package 1 (Signal Upgrades), Boston, MA

Engineer: 1813

Firm Name: Hntb Corp.

Firm Name: Dagle Electrical Construction Corp.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	\$126,000.00	\$126,000.00	\$126,000.00	\$126,000.00	\$0.00	\$0.00
0212.193	ASBESTOS REMOVAL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0213.202	RODENT CONTROL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0222.031	ASSET MANAGEMENT ALLOWANCE	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0610.002	ROUGH CARPENTRY	AN	1	\$750,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$0.00	\$0.00
1650.003	SIGNAL & COMMUNICATION SYSTEM	LS	1	\$32,113,664.00	\$32,113,664.00	\$24,150,727.00	\$24,150,727.00	(\$7,962,937.00)	(\$7,962,937.00)
6500.000	RISK ALLOWANCE	RA	1	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					<u>\$35,235,664.00</u>		<u>\$27,272,727.00</u>		<u>(\$7,962,937.00)</u>
Contract Total - Base Bid and Alternates:					\$35,235,664.00		\$27,272,727.00		(\$7,962,937.00)

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 09/18/2025

Contract Q21CN01

Bidder: 6007

Central Tunnel Package 1 (Signal Upgrades), Boston, MA

Firm Name: State Electric & E-J Electric JV LLC

Engineer: 1813

Firm Name: Hntb Corp.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.429	TRAFFIC OFFICERS SERVICES	AN	1	\$126,000.00	\$126,000.00	\$126,000.00	\$126,000.00	\$0.00	\$0.00
0212.193	ASBESTOS REMOVAL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0213.202	RODENT CONTROL	AN	1	\$53,000.00	\$53,000.00	\$53,000.00	\$53,000.00	\$0.00	\$0.00
0222.031	ASSET MANAGEMENT ALLOWANCE	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0610.002	ROUGH CARPENTRY	AN	1	\$750,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$0.00	\$0.00
1650.003	SIGNAL & COMMUNICATION SYSTEM	LS	1	\$32,113,664.00	\$32,113,664.00	\$31,300,000.00	\$31,300,000.00	(\$813,664.00)	(\$813,664.00)
6500.000	RISK ALLOWANCE	RA	1	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$1,890,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					<u>\$35,235,664.00</u>	<u>\$34,422,000.00</u>		<u>(\$813,664.00)</u>	
Contract Total - Base Bid and Alternates:					\$35,235,664.00	\$34,422,000.00		(\$813,664.00)	

Date/Time:
Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority
Capital Management System

Comparison of Bids

Bid Date: 09/18/2025

Engineer: 1813
Firm Name: Hntb Corp.

Contract Q21CN01
Central Tunnel Package 1 (Signal Upgrades), Boston,
MA

Bidder: 6007
Firm Name: State Electric & E-J Electric JV LLC

	Engineer	Bidder	Variance
Total Type Basic =	\$35,235,664.00	\$34,422,000.00	\$813,664.00
Contract Total - Base Bid and Alternates:	\$35,235,664.00	\$34,422,000.00	\$813,664.00

Date/Time:
Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority
Capital Management System

Engineer: 1813
Firm Name: Hntb Corp.

Comparison of Bids
Contract Q21CN01
Central Tunnel Package 1 (Signal Upgrades), Boston,
MA

Bid Date: 09/18/2025
Bidder: 1434
Firm Name: Dagle Electrical Construction Corp.

	Engineer	Bidder	Variance
Total Type Basic =	\$35,235,664.00	\$27,272,727.00	\$7,962,937.00
Contract Total - Base Bid and Alternates:	\$35,235,664.00	\$27,272,727.00	\$7,962,937.00

Date/Time:
Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority
Capital Management System

Comparison of Bids

Bid Date: 09/18/2025

Engineer: 1813
Firm Name: Hntb Corp.

Contract Q21CN01
Central Tunnel Package 1 (Signal Upgrades), Boston,
MA

Bidder: 4454
Firm Name: Fischbach And Moore Electric Group, LLC

	Engineer	Bidder	Variance
Total Type Basic =	\$35,235,664.00	\$25,792,000.00	\$9,443,664.00
Contract Total - Base Bid and Alternates:	\$35,235,664.00	\$25,792,000.00	\$9,443,664.00