

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Red Line Test Track, South Boston, MA

Bidder: 1160

Firm Name: Barletta Heavy Division, Inc.

Engineer: 1045

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS INC.)

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.000	TEMPORARY FACILITIES	LS	1	\$1,232,000.00	\$1,232,000.00	\$2,750,000.00	\$2,750,000.00	\$1,518,000.00	\$1,518,000.00
0130.031	TRAFFIC CONTROL SERVICE	AN	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$0.00	\$0.00
0211.446	UTILITY RELOCATION	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0221.335	CONTAMINATED SOIL DISPOSAL - NON-RCRA OUT-OF-STATE LINED LANDFILL	AN	1	\$420,000.00	\$420,000.00	\$420,000.00	\$420,000.00	\$0.00	\$0.00
0222.640	TEMPORARY TRACK WORK	LS	1	\$22,124,000.00	\$22,124,000.00	\$12,810,000.00	\$12,810,000.00	(\$9,314,000.00)	(\$9,314,000.00)
1600.007	MISC. POWER SYSTEM WORK	AN	1	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$0.00	\$0.00
6500.000	RISK ALLOWANCE	RA	1	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:				\$29,065,000.00		\$21,269,000.00		(\$7,796,000.00)	
Contract Total - Base Bid and Alternates:				\$29,065,000.00		\$21,269,000.00		(\$7,796,000.00)	

Date/Time:

Massachusetts Bay Transportation Authority

Report ID: CMS-BM-003

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Engineer: 1045

Contract R44CN01

Bidder: 1873

Red Line Test Track, South Boston, MA

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS INC.)

Firm Name: J. F. White Contracting Co.

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.000	TEMPORARY FACILITIES	LS	1	\$1,232,000.00	\$1,232,000.00	\$2,500,000.00	\$2,500,000.00	\$1,268,000.00	\$1,268,000.00
0130.031	TRAFFIC CONTROL SERVICE	AN	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$0.00	\$0.00
0211.446	UTILITY RELOCATION	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0221.335	CONTAMINATED SOIL DISPOSAL - NON-RCRA OUT-OF-STATE LINED LANDFILL	AN	1	\$420,000.00	\$420,000.00	\$420,000.00	\$420,000.00	\$0.00	\$0.00
0222.640	TEMPORARY TRACK WORK	LS	1	\$22,124,000.00	\$22,124,000.00	\$13,888,000.00	\$13,888,000.00	(\$8,236,000.00)	(\$8,236,000.00)
1600.007	MISC. POWER SYSTEM WORK	AN	1	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$0.00	\$0.00
6500.000	RISK ALLOWANCE	RA	1	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					\$29,065,000.00		\$22,097,000.00		(\$6,968,000.00)
Contract Total - Base Bid and Alternates:					\$29,065,000.00		\$22,097,000.00		(\$6,968,000.00)

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Contract R44CN01

Red Line Test Track, South Boston, MA

Bid Date: 10/11/2017

Bidder: 4814

Firm Name: Jv: Mccourt Transit

Engineer: 1045

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS INC.)

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.000	TEMPORARY FACILITIES	LS	1	\$1,232,000.00	\$1,232,000.00	\$3,051,000.00	\$3,051,000.00	\$1,819,000.00	\$1,819,000.00
0130.031	TRAFFIC CONTROL SERVICE	AN	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$0.00	\$0.00
0211.446	UTILITY RELOCATION	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0221.335	CONTAMINATED SOIL DISPOSAL - NON-RCRA OUT-OF-STATE LINED LANDFILL	AN	1	\$420,000.00	\$420,000.00	\$420,000.00	\$420,000.00	\$0.00	\$0.00
0222.640	TEMPORARY TRACK WORK	LS	1	\$22,124,000.00	\$22,124,000.00	\$13,908,300.00	\$13,908,300.00	(\$8,215,700.00)	(\$8,215,700.00)
1600.007	MISC. POWER SYSTEM WORK	AN	1	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$0.00	\$0.00
6500.000	RISK ALLOWANCE	RA	1	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					\$29,065,000.00		\$22,668,300.00		(\$6,396,700.00)
Contract Total - Base Bid and Alternates:					\$29,065,000.00		\$22,668,300.00		(\$6,396,700.00)

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Bidder: 2269

Engineer: 1045

Red Line Test Track, South Boston, MA

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS INC.)

Firm Name: Lm Heavy Civil Construction, Llc

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.000	TEMPORARY FACILITIES	LS	1	\$1,232,000.00	\$1,232,000.00	\$2,165,000.00	\$2,165,000.00	\$933,000.00	\$933,000.00
0130.031	TRAFFIC CONTROL SERVICE	AN	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$0.00	\$0.00
0211.446	UTILITY RELOCATION	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0221.335	CONTAMINATED SOIL DISPOSAL - NON-RCRA OUT-OF-STATE LINED LANDFILL	AN	1	\$420,000.00	\$420,000.00	\$420,000.00	\$420,000.00	\$0.00	\$0.00
0222.640	TEMPORARY TRACK WORK	LS	1	\$22,124,000.00	\$22,124,000.00	\$14,993,000.00	\$14,993,000.00	(\$7,131,000.00)	(\$7,131,000.00)
1600.007	MISC. POWER SYSTEM WORK	AN	1	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$0.00	\$0.00
6500.000	RISK ALLOWANCE	RA	1	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					<u>\$29,065,000.00</u>	<u>\$22,867,000.00</u>		<u>(\$6,198,000.00)</u>	
Contract Total - Base Bid and Alternates:					\$29,065,000.00	\$22,867,000.00		(\$6,198,000.00)	

Date/Time:

Massachusetts Bay Transportation Authority

Report ID: CMS-BM-003

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Engineer: 1045

Contract R44CN01

Bidder: 2697

Red Line Test Track, South Boston, MA

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS
INC.)

Firm Name: Railroad Construction Company

Line Item	Description	Unit	Quantity	Engineer		Bidder		Variance	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
0130.000	TEMPORARY FACILITIES	LS	1	\$1,232,000.00	\$1,232,000.00	\$2,400,000.00	\$2,400,000.00	\$1,168,000.00	\$1,168,000.00
0130.031	TRAFFIC CONTROL SERVICE	AN	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$0.00	\$0.00
0211.446	UTILITY RELOCATION	AN	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$0.00	\$0.00
0221.335	CONTAMINATED SOIL DISPOSAL - NON-RCRA OUT-OF-STATE LINED LANDFILL	AN	1	\$420,000.00	\$420,000.00	\$420,000.00	\$420,000.00	\$0.00	\$0.00
0222.640	TEMPORARY TRACK WORK	LS	1	\$22,124,000.00	\$22,124,000.00	\$20,650,000.00	\$20,650,000.00	(\$1,474,000.00)	(\$1,474,000.00)
1600.007	MISC. POWER SYSTEM WORK	AN	1	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$2,900,000.00	\$0.00	\$0.00
6500.000	RISK ALLOWANCE	RA	1	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$2,089,000.00	\$0.00	\$0.00
Total Estimate Contract Base Bid:					<u>\$29,065,000.00</u>	<u>\$28,759,000.00</u>		<u>(\$306,000.00)</u>	
Contract Total - Base Bid and Alternates:					<u>\$29,065,000.00</u>	<u>\$28,759,000.00</u>		<u>(\$306,000.00)</u>	

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Bidder: 2697

Engineer: 1045

Red Line Test Track, South Boston, MA

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS
INC.)

Firm Name: Railroad Construction Company

	Engineer	Bidder	Variance
Total Type Basic =	\$29,065,000.00	\$28,759,000.00	\$306,000.00
Contract Total - Base Bid and Alternates:	\$29,065,000.00	\$28,759,000.00	\$306,000.00

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Red Line Test Track, South Boston, MA

Bidder: 2269

Engineer: 1045

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS
INC.)

Firm Name: Lm Heavy Civil Construction, Llc

	Engineer	Bidder	Variance
Total Type Basic =	\$29,065,000.00	\$22,867,000.00	\$6,198,000.00
Contract Total - Base Bid and Alternates:	\$29,065,000.00	\$22,867,000.00	\$6,198,000.00

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Bidder: 4814

Engineer: 1045

Red Line Test Track, South Boston, MA

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS
INC.)

Firm Name: Jv: Mccourt Transit

	Engineer	Bidder	Variance
Total Type Basic =	\$29,065,000.00	\$22,668,300.00	\$6,396,700.00
Contract Total - Base Bid and Alternates:	\$29,065,000.00	\$22,668,300.00	\$6,396,700.00

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Red Line Test Track, South Boston, MA

Bidder: 1873

Engineer: 1045

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS INC.)

Firm Name: J. F. White Contracting Co.

	Engineer	Bidder	Variance
Total Type Basic =	\$29,065,000.00	\$22,097,000.00	\$6,968,000.00
Contract Total - Base Bid and Alternates:	\$29,065,000.00	\$22,097,000.00	\$6,968,000.00

Date/Time:

Report ID: CMS-BM-003

Massachusetts Bay Transportation Authority

Capital Management System

Comparison of Bids

Bid Date: 10/11/2017

Contract R44CN01

Red Line Test Track, South Boston, MA

Bidder: 1160

Engineer: 1045

Firm Name: AECOM USA, INC. (FORMERLY DMJM & HARRIS
INC.)

Firm Name: Barletta Heavy Division, Inc.

	Engineer	Bidder	Variance
Total Type Basic =	\$29,065,000.00	\$21,269,000.00	\$7,796,000.00
Contract Total - Base Bid and Alternates:	\$29,065,000.00	\$21,269,000.00	\$7,796,000.00