



Charles D. Baker, Governor  
Karyn E. Polito, Lieutenant Governor  
Jamey Tesler, MassDOT Secretary & CEO  
Steve Poftak, General Manager



**ADDENDUM #2  
PUBLIC ANNOUNCEMENT  
MBTA CONTRACT NO. R17PS04**

**MBTA ARBORWAY BUS MAINTENANCE FACILITY**

The MBTA is required to obtain an Owner's Project Manager (OPM) prior to executing this design contract R17PS04. MBTA intends to engage Jacobs Engineering through their contract with the Office of the Chief Engineer for OPM services.

ALL ELSE REMAINS AS PREVIOUSLY STATED.